Sanitized Copy Approved for Release 2011/06/27 : CIA-RDP90B00224R000300270010-2

it A&
SECEE; | o
IDEBA-2061
CopyJ of i

Task Order No, 3
Contract No. CH-9Q

30 June 196k

The Perkin-Elmer Corporation
Main Avenue
Norwalk, Comnecticut

Gentlemen:

1. In accordance with the provisioms of Contruct No. CH-900 esnd
effective upom your scceptance hereof, you are suthorized to proceed
with the performance of Task Order No. 3 to said contrect,

2. 'naemopeofmrktobeperfomﬁwcrthilmmﬂerm
such additional Pgeovisions ss mey be spplicsble are set forth in the
attached schedule.

3. ESTIMATED COST AND FIXED-FEE:

a. The estimated cost of the performance of this Task Oxder,
exclusive of the fixed-fee, is PORTY-8IX THOUSAND TWO HUNDEED THIRTY
DOLIARS ($46,230). Cost in excess of this smount shall not be incurred
without the prior vritten suthorisstion of the Contrecting Officer.

b. The fixed-fee for the performamce of this Task Order
sball be FOUR THOUSAND ONE HUNDRED SIXTY DOLIARS ($h,160).

4. The period of performance of this Tesk Order shall expire
on 31 August 196h; however, said period of performance may be extended
by mutusl agreement.

5. Upon execution of all copies of this Task Oxder No. 3 please
return the original and oneocopy to the undersigned sl retein the
remaining copy for your files.

Very truly yours,

25X1
25X

~ CTomtrecting Officer
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SCHEDULE

1. The Contractor shell perform the following specific iltems
of work in sccordance with its Proposal MW-P-326, dated 22 May 1964,
to accomplish the objectives described below:

8. A configuration and design study for each of two air.
craft, as specified by the govermment project officer,
vhich will result in detailed system and subsystem epeci-
Tications as outlined in the proposal.

b. A parsmetric system anslysis which will define systenm
performance under real operating conditions, and which will

result in optimization of all subsystems and cosponents.

¢. Incorporation of mission operating dsta and backgpound
studies, as supplied by the govermment project officer, into

& mission profile vhich will generally describe operating
requirements of the system before, during, and after operation.

4. A cost and schedule estimate for the hardwmre progrem.

2. The desggn study required hereunder shall be performed within
a period of § weeks from the dmte of this Task Order.

3. Anticipatory Costs. All costs vhich have been incurred by the
Contractor on or after 23 June 1964 in antieipation of end prior to the
signing of this Task Order No. 3 and which if incurred after the signing
of this Task Oxder would have been considered as allowsble coste here-
under will be accepted as costs under this Task Order,
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